CHITALDRUG DIVISION.

Dated 2nd April 1912.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Chitaldrug Division, up to 25th April 1912, for restoring Chikenahalli Tank and Anikat and feeder channel, Registered No. 112, Molakalmuru Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1913.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Chitaldrug, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees 150 (one hundred and fifty) in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for restoring Chikenahalli Tank and its feeder channel, Registered No. 112, Molakalmuru Taluk," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, Northern Circle, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract estimate for restoring Chikenahalli Tank, and its feeder channel, Registered No. 112, Molakalmuru Taluk.

No.	*Items of work*	*Per*	*Quantity*
	Bund.		
1.	Earthwork with watering and tamping including cutting grips and toe trenches	C. yd.	7,481
2.	Old stone work	,,	224
3.	New stone work	,,	462
4.	Gravel backing to old and new stone work ...	,,	137
5.	Turfing	S. yd.	6,857
6.	Removing and refixing old grade stones with new bed slabs.	No.	11
7.	New grade stones with bed slabs	,,	15
8.	Top width stones	,,	26
9.	Registered number stone	,,	1
10.	Date stone	,,	1
11.	Gauge stones, cutting figures, numbering etc., complete	,,	1
12.	Cutting figures and numbering gauge on gibbet ...	Item	1
	Sluice.		
13.	Burnt stone in surki	C. ft.	142
14.	Do slabs	S. ft.	57
15.	Chunam plastering	Sqr.	2·28
	Anikat and feeder channel.		
16.	Earthwork, clearing silt	C. yd.	4,148
17.	Cutting sides of channel, decomposed rock ...	,,	7,446
18.	Removing the big stones and boulders from the channel bed and slopes.	Lump sum.	
19.	Clearing jungle and long grass from the bed and slopes	Do	
20.	Add for revetting sides of channel from C. S. 8 to C. S. 12.	C. yd.	966

Dated 5th April 1912.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Chitaldrug Division, up to 25th April 1912, for improving the Herekerehalli tank, Registered No. 75 of Molakalmuru Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1913.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Chitaldrug between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 250 (two hundred and fifty) in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for improving the Herekerehalli tank, Registered No. 75, Molakalmuru Taluk;" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, Northern Circle, who does not bind himself to accept the lowest or any tender or, to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders the earnest money on rejected tenders will be returned.

Improving the Herekerehalli tank, Registered No. 75, Molakalmuru Taluk.

Item No.	*Details of work*	*Per*	*Quantity*
	Bund raising to R. L. 58·00 top width 6 feet.		
1.	Earthwork forming bund with watering and consolidating	C. yd.	2,045
2.	Earthwork extra lead ¼ mile for carrying earth to right bund	,,	4,138
3.	Clearing silt at old weir site for cutting bund	Lump sum.	
4.	Earthwork mixed with gravel	C. yd.	9,153
5.	Resetting old stone work	,,	386
6.	New stone work	,,	1,185
7.	Turfing	S. yd.	9,015
8.	Refixing grade stones	No.	26
9.	New Register No. stone	,,	1
10.	Date stone	,,	1
11.	New grade stone	,,	3
12.	Gauge stones	,,	3
13.	Index or top width stones	,,	26
14.	Clearing jungle	Lump sum.	
	Sluice.		
15.	Sluice No. 2, raising gibbet stones, etc.	Do	
	Sluice No. 3, constructing a new sluice.		
16.	Earthwork cutting bund	C. yd.	456
17.	Earthwork refilling bund	,,	456
18.	Dismantling and resetting revetment	,,	23
19.	New stone work	,,	11
20.	Surki concrete	C. ft.	94
21.	Brick in surki mortar	,,	1,321
22.	Burnt stone slabs	S. ft.	350
23.	Plastering with surki chunam	Sq.	6·11
24.	Concrete with ordinary mortar	C. ft.	197
25.	Archwork over barrel	,,	100
26.	Burnt stone for gibbets	S. ft.	59

Item No.	Details of work	Per	Quantity
27.	Cutting orifices	Lump sum.	
28.	Plug with rod, etc.	Do	
29.	Baling water	Do	
	Waste-weir.		
30.	Earthwork excavation and forming wing bund from the excavated earth	C. yd.	510
31.	Brick in surki mortar	C. ft.	2,508
32.	Burnt stone slabs, dressed	S. ft.	1,047
33.	Removing and refixing old slab	,,	150
34.	Plastering with surki mortar	Sq.	14·20
35.	Cement pointing	,,	5·14
36.	Burnt stone sujikat apron	C. yd.	122
37.	Removing and resetting do	,,	105
38.	Clearing draft channel and approaches	Lump sum.	
39.	Putting joggli joints	Do	
40.	*Constructing a masonry corewall, 200 feet long, 3 feet high and 1½ feet thick, where the right portion of the tank bund is formed, etc.*	Do	
41.	*Benching bund in rear and at top as it is proposed to be raised by 3 feet*	Do	
	Head works.		
42.	Surki concrete, etc.	C. ft.	1,445
43.	Stepping rock	,,	450
44.	Plastering with surki mortar	Sq.	22·79
45.	Resetting apron (old stone)	C. yd.	20
46.	Pointing with cement...	Sq.	2·37
47.	Stone in surki mortar...	C. ft.	150
48.	Providing teak shutters	,,	21
49.	Iron work to shutters...	lbs.	171·20
50.	Hooks for lock	Each	13
51.	Lock for shutters	,,	2
	Feeder channel.		
52.	Earthwork raising bank, etc.	C. yd.	3,836
53.	Clearing silt	,,	3,276
54.	Widening channel in hard rock	,,	451
55.	Do in soft rock	,,	451
56.	Resetting old stone revetment	,,	40
57.	New stone revetment	,,	110
58.	Clearing jungle	Mile	3½
59.	Mile stones, new	Each	4
60.	Furlong stones	,,	30
61.	Bed grade stones	,,	165
62.	Bank grade stones	,,	144
63.	Fixing old bank grade stones	,,	6
64.	Painting and numbering with chisel to grade, furlong and mile stones	,,	184
	Channel sluices.		
65.	Repairing and reconstructing channel sluices as per detail estimate	Lump sum.	
	Constructing masonry relieving weirs in place of existing natural river 330 feet long.		
66.	Earthwork excavation...	C. yd.	198
67.	Burnt brick in chunam	C. ft.	1,517
68.	Burnt stone slabs	S. ft.	616
69.	Plastering with surki mortar	Sq.	7·59
70.	Stone work apron (new)	C. yd.	165
71.	Joggle stones	Lump sum.	
	Raising the existing masonry relieving weirs by 1 foot, 245 feet long.		
72.	Brick in chunam	C. ft.	422
73.	Plastering with surki mortar	Sq.	5·62
74.	Removing and refixing old burnt stone slabs coping ...	S. ft.	368
75.	Sundry repairs here and there	Lump sum.	

Abstract Notification dated 24th March 1912.

It is hereby notified that sealed tenders will be received for improving the Rakalgere tank and channels, Registered No. 25, Challakere Taluk, up to 16th April 1912, by the Executive Engineer, Chitaldrug Division.

For particulars, *vide* pages 526 and 527 of Part II of the *Mysore Gazette* dated 28th March 1912.

Abstract Notification dated 24th March 1912.

It is hereby notified that sealed tenders will be received for improving the Bheemasamudra tank Channels, Registered No. 310, Chitaldrug Taluk, up to 16th April 1912, by the Executive Engineer, Chitaldrug Division.

For particulars, *vide* pages 524, 525 and 526 of Part II of the *Mysore Gazette* dated 28th March 1912.

Abstract Notification dated 24th March 1912.

It is hereby notified that sealed tenders will be received for improving the right and left bank channels of Ranikere tank, Registered No. 467, Challakere Taluk, up to 16th April 1912, by the Executive Engineer, Chitaldrug Division.

For particulars, *vide* pages 522, 523 and 524 of Part II of the *Mysore Gazette* dated 28th March 1912.

Abstract Notification dated 28th March 1912.

It is hereby notified that sealed tenders for restoring Nalakunda tank, Registered No. 26, Davangere Taluk, will be received by the Executive Engineer, Chitaldrug Division, up to 20th April 1912.

For particulars *vide* page 592, Part II of *Mysore Gazette* dated 4th April 1912.

C. KRISHNA IYENGAR,
Executive Engineer.

PRIVATE ADVERTISEMENTS.

IN THE COURT OF THE DISTRICT JUDGE, BANGALORE DIVISION.

Insolvency Case No. 17 *of* 1911-12.

In the matter of M. Abdul Gaffoor Sahib, contractor, Champion Reefs, Kolar Gold Fields ... ... *Petitioner.*

To—The legal representatives of the 11th creditor Subroya Mudaliar, rice merchant, Ariyur, Vellore.

Notice is hereby given, under clause (2) of Section 12 of Regulation VI of 1911, that the abovenamed petitioner has applied to this Court for being adjudicated an insolvent and that his petition is posted to 13th April 1912 for hearing. Any creditor and any of the legal representatives of the above mentioned 11th creditor wishing to oppose the same may appear before this Court either in person, or by pleader on the said date.

Given under my hand and the seal of the Court, this 22nd day of March 1912.

T. PARAMASIVA IYER,
District Judge, Bangalore Division.

IN THE COURT OF THE DISTRICT JUDGE AT MYSORE.

Miscellaneous Application No. 42 *of* 1911-12.

In the matter of the estate of shop Siddegowda ... ... *Deceased.*

Siddegowda, son of shop Siddegowda, resident of Saklespur ... *Applicant.*

Whereas Siddegowda, resident of Saklespur, Manjarabad Taluk, claiming to be the 3rd son of the said shop Siddegowda, deceased, has applied to this Court for a certificate under Regulation VII of 1911, to collect debts to the extent of Rs. 40,592 payable in respect of the estate of shop Siddegowda, deceased, resident of Saklespur:

Notice is hereby given of the said application; and all claimants in the estate of the said shop Siddegowda, deceased, are invited to appear in this Court on Friday, the 31st day of May 1912, when the petition of the said Siddegowda, the applicant, will be heard and the right to the certificate will be determined.

Given under my hand and the seal of the Court, this 28th day of March 1912.

R. B. PLUMER,
District Judge.